U.S Consulate General, Peshawar March 02, 2020
Peshawar, Pakistan

To: Offerer

From: Contracting Officer
General Service Office
U.S. Consulate General
11 General Hospital Road,
Peshawar Cantt

peshawarprocurement@state.gov; kamala@state.gov

Subject: PR8603581 : Architect and Engineer services for the installation design of one
FEBR door

1. GENERAL.:
The American Consulate in Peshawar requires the services of a qualified Architect and
Engineer for design and structure study services. The contractor is required to draw the layout

of the existing condition around an exit door and design the layout for a new forced
entry/ballistic resistant (FEBR) door

2. LOCATION:

Contractor shall carry out the work at US Consulate Peshawar. US Consulate General is
located at 11 Hospital Road, Peshawar Cantt, Pakistan.

3. GENERAL REQUIREMENTS:

3.1.The work shall be executed in a diligent manner in accordance with a fixed performance
period of forty-five (45) working days.

3.2.The contractor shall require preparing reports, bill of materials, catalog cuts, schedules,
layouts, shop drawings and cost estimates. These documents shall provide the necessary
interfaces, coordination and communication among the Consulate General and the
contractor.

3.3. Contractor is responsible to take exact measurement during pre-bid meeting and site visit.

3.4. Contractor shall perform the job in accordance with U.S. Codes and standards and local host
country codes.
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3.5. The Facilities Section U.S. Consulate General Peshawar will provide technical direction to the
Contractor.

3.6. For health and safety requirement please refer to 5.

4. SCOPE OF SERVICES

4.1.US Consulate General is issuing this request for quotation (RFQ) to select qualified contractor
for structural engineering design services for designing the installation of an FEBR door. This
Statement of work is only limited to design services.

4.2.Survey of Existing conditions. The following work is required.

4.2.1. Ground Penetrating Radar (GPR) to locate the existing rebar in the wall and column
on either side of new FEBR door location.

4.2.2. Measure the extent of the concrete walls and column located at the new FEBR door
location.

4.2.3. Check and verify existing beam

4.2.4. Create As-Built drawings, which become basis for the design in the next section.

4.3. Establish a design that will support new FEBR door that includes:

4.3.1. H Frame to support new FEBR Door

4.3.2. Show Existing TSS Controls that will be impacted by demolition and show new location
of controls and its wiring

4.3.3. Include the Fire strobe and pull station in the drawings. It is assumed the strobe and

pull station will be existing to remain. Confirm that these items are un-impacted by the
demolition and construction.

4.3.4. New design shall include a new French drain in front of door to prevent water from
coming in under new door.

4.4.Should there be unforeseen conditions; design should instruct Contractor to contact Post
immediately to resolve issues.

4.5. AJE shall provide structural calculations for OBO/Structural to Review. Calculations shall
include: calculations for shear capacity in the wall to resist a lateral load when the door is in
operation. Assume the weight of the door to be 1200 pounds. Also calculate shear capacity
in anchors, steel plates, welds etc. when designing the H Frame to support the new FEBR
Door.

4.6.The A/E is required to submit soft copies of the drawings and calculations.

4.7.The contractor shall provide the cleared personnel, material, equipment and supervision to
complete the technical requirements in this statement of work. The contractor shall follow the
safety and security directives as explained by Contracting Officer Representative (COR).

4.8.The final locations and routes shall be demonstrated and approved during a pre-construction
site visit meeting.
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5. HEALTH & SAFETY

5.1. Contractor shall at their own expense, protect its employees and all other persons from risk
of death, injury or bodily harm arising from or in any way related to the work. Contractor shall
fully comply with all laws, orders, citations, rules, regulations, standards and statutes
concerning occupational health and safety, accident prevention, safety equipment and
practices, including, but not limited to federal and state OSHA regulations.

5.2. Contractor is responsible for provision of appropriate and legally acceptable means of access
to its employees to perform the job safely, e.g. Scaffolds, Ladders, Platforms, etc.

5.3. All workforces reporting into the site must be equipped with hard hats, work shoes, eye
protection, and respiratory protection for oil based liquids (provided by the contractors).

5.4. All tools, equipment and machinery mobilized by the contractor must be in safe condition to
use, preferably they are to meet federal regulations.

5.5. The contractor will be required to conduct morning Toolbox talk at the start of each shift with
all staff attending it.

5.6. Standard scaffold to be used by the contractor for elevated areas and the scaffolding must be
inspected by FAC/APOSHO prior to commencement of work.

5.7.Any height greater than 6ft to be guarded by standard handrail, mid rail and kick board.

5.8. Elevated work forms to be accessed only by ladders.

5.9. Prior to paint near electrical fittings, communicate the scenario to POC.

5.10. The contractor is responsible to provide MSDS of the chemicals being used.

5.11. The contractor is responsible for daily housekeeping of the jobsite.

5.12. All Hot works to be carried out must have an approved (from FAC) Permit to perform
hot work.

5.13. The contractor shall be responsible for reporting all mishaps.

6. The contractor shall perform the job in accordance with International building Codes and
standards and host country codes. International Building Codes 2006, ASTM Standards and
local host country codes.

7. The Contractor shall be responsible for the professional quality, technical accuracy, and the
coordination of all construction and other services furnished under this contract. The
Contractor shall, without additional compensation, correct or revise any errors or deficiencies
in its construction and other services.

8. The Contractor shall assign a Project Site Manager, who shall be responsible for the overall
management of the project and shall represent the Contractor on the site during construction.
The Contracting Officer (CO) or his Designee must approve the Project Site Manager. The
project site manager shall attend all project meetings.

9. The Contractor shall prepare and maintain a Quality Control Schedule (QCS) to address the
cost and schedule of the project. The QCS must document the entire project from beginning
to end.

10.The Contractor shall verify that all materials, equipment, and systems provide operational
dependability. The Contractor shall construct the project for easy maintenance with readily
available materials and services. Contractor shall maximize the compatibility of materials.

11. Any cost associated with services subcontracted by the Contractor shall be, borne by, and be
the complete responsibility of the Contractor under this fixed price of this contract.
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12.The Contractor is responsible for safety and shall comply with all local labor laws, regulations,
customs and practices pertaining to labor, safety and similar matters. Contractor shall submit
a safety plan. The Contractor shall promptly report all accidents resulting in lost time,
disabling, or fatal injuries to the COR.

13. The Contractor shall be and remain liable to Consulate General Peshawar in
accordance with applicable laws for all damages to United States Government property
caused by the Contractor's negligence in the performance of any of the services furnished
under this contract.

14.The Contractor shall examine all the documents. The Contractor is responsible for knowing
all the conditions and limitations applied to the work. Con. Gen. Peshawar shall make no
subsequent allowance to the Contractor for neglect of the existing conditions.

15.The Contractor shall perform all the necessary corrections/adjustments as identified as per
Punch List conducted by the COR.

16.The Contractor shall be responsible for all required materials, equipment and personnel to
manage, administer, and carry out supervision of this project. All workmanship shall be of
good quality and performed in a skillful manner as determined by the COR.

17.Contractor shall execute the work in a diligent manner and complete the project within the
performance period. Contractor shall clean the site daily and the performance period for
project completion shall include a final cleanup of the construction site.

18.The Contractor may use the area within the compound for operation of his construction
equipment and may maintain temporary facilities with COR approval. The Contractor is
responsible for obtaining any additional off-compound storage as required.

19.The Contractor shall be responsible for connection of all new utilities to existing utilities
including power. All temporary connections to power lines shall be coordinated with the
Facilities Maintenance Supervisor (FMS) through the COR.

20. At the end of each workday, or with notification of a temporary stop order, the Contractor shall
temporarily seal the project area. Beginning the next workday, contractor shall remove the
temporary seal before continuing the project.

21.1f any of the Contractor’s services do not conform to the contract requirements, the COR may
require the Contractor to perform the services again in conformity with the contract
requirements. Consulate General Peshawar may, by contract or otherwise, perform the
services and charge the Contractor any cost incurred by Consulate General Peshawar that is
directly related to the performance of such service or terminate the contract for default.

22.The COR has the right to inspect and test all services called for by the contract, to the extent
practicable, at all times and places during the term of the contract. The COR may perform
guality assurance inspections to confirm that Contractor performs the work according to the
Contract Documents.

23.The Contractor shall visit the site to determine the full extent of the work. Failure to inspect
the site will not constitute grounds for a claim after contract award. A site visit will be scheduled
through the Contracting Officer (CO).

24.The Contractor shall dispose of materials removed under this contract at a legally approved
disposal site. The Contractor shall adhere to all local laws, and requirements concerning
removal, transportation, and disposal of the material.

25. Temporary electrical power and water shall be provided by the Government at no cost to the
Contractor from existing lines and sources located at the building site. The characteristics and
source locations may be verified by a visit to the site. The Contractor shall provide ample
temporary storage shed space for materials requiring shelter from the weather, and security
and safety protection.
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26.The Contractor shall be responsible for obtaining all licenses and permits necessary, in
compliance with any laws, codes, and regulations applicable to the execution of this work.

27.The Contractor shall warrantee work to be free of defects and workmanship for a period of 6
months from date of acceptance.

28.DELIVERABLES, SCHEDULE AND PERIOD OF PERFORMANCE

The Contractor shall be responsible for developing the Construction Timeline and Schedule
of Deliverables acceptable to the COR prior to commencement of the construction.

28.1. Contractor’'s schedule shall focus on all work to be performed, to ensure proper
sequencing and avoid conflicts or any damage to completed work, as the work progresses.
This shall include any protective measures that shall be applied in a timely manner, such as
protecting installed floor/grout by covering with plastic/cardboard/paper, providing mats at
entry points to prevent tracking of dirt and or mud, protecting fixtures and appliances, etc.,
from delivery to installation and through completion.

28.2. Contractor shall complete all work under this Contract within fortyfive (45) working
days upon receipt of the Notice to Proceed.

28.3. The Contractor shall commence work under this contract promptly, execute the
work diligently, and achieve final completion and acceptance including final
cleanup of the premises within the contract period specified.

28.4. Liquidated damages shall be assessed at Rs 10000.00 PKR per day for any delays
past the 90 performance days from NTP.

28.5. Work time will be from 0800 hrs to 1630 hrs Monday through Friday.

28.6. The following leave schedule will be followed for 2020.

HOLIDAY DATE DAY TYPE
New Year’s Day January 1 Tuesday u.S.
Martin Luther King Jr. Birthday January 21 Monday uU.S.
Kashmir Day February 5 Tuesday Pakistan
Washington’s Birthday February 18 Monday U.S.
Pakistan Day March 23 Saturday Pakistan
Labor Day May 1 Wednesday Pakistan
Memorial Day May 27 Monday uU.S.
Eid al Fitr* June s - 6 Wednesday, Pakistan
Thursday
Independence Day July 4 Thursday U.S.
Eid al Adha* August 12 - 13 Monday, Tuesday Pakistan
Pakistan Independence Day August 14 Tuesday Pakistan
Labor Day September 2 Monday U.S.
9th and 10th Muharram* Septen;?er 10 - Tuesday, Wednesday | Pakistan
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Columbus Day October 14 Monday U.S.
Veteran’s Day November 11 Monday uU.S.
Thanksgiving Day November 28 Thursday U.S.
Christmas Day December 25 Wednesday u.S.

* Religious holidays are subject to the appearance of the moon and may vary from the
scheduled dates

28.7. Quote must be in line item format, clearly defining material, labor, and installation cost.
The contractor is encouraged to add additional columns to clarify additional expenses.

28.8. The CO has the right to inspect and test all services called for by the contract, to the
extent practicable at all times and places during the term of the contract. The CO may perform
guality assurance inspections to confirm that Contractor performs the work according to the
Contract Documents.

28.9. The contractor is required to submit names for security clearance at a specific time and
must have appropriate labor for unforeseen shortage of personnel. The US Consulate is not
responsible for delay for labor shortage or delay due to incomplete or untimely submission of
personnel list.

29.CLEANING

Oversee cleaning to ensure that building and grounds are maintained free from accumulations
of waste materials and rubbish at all the times. Sprinkle dusty debris with very fine water mist
to control accumulation of dust. Do not use water in quantity so as to puddle. During progress
of work, and on daily basis, contractor shall cleanup work areas and access areas, and
dispose of waste materials, rubbish, and debris. Contractor shall not allow waste materials,
rubbish, and debris to accumulate and become an unsightly or dangerous condition at any
time and shall remove such, from site and legally dispose of them at public or private dumping
areas, off the Consulate property. Contractor shall keep streets and access to the site free of
rubbish/debris and shall not drop or throw materials from heights. Upon completion of work,
contractor shall clean all windows/window glass/doors and any other spattered surfaces, and
remove all spattered sealer by proper methods of washing and scraping, using care not to
scratch or otherwise damage finished surfaces.

Upon completion of work, contractor shall clean all affected areas and surroundings.

30.AWARD

Contract award is based on a “Lowest-Priced Technically Acceptable (LPTA) contracting
procedure. Proposals undergo an initial evaluation for technical acceptability. Proposals that
are determined to be technically acceptable are then competed for award. Award is based on
lowest price.

The following table defines the criteria for technical acceptability. These items must be
present in the proposal. Failure to provide any of the following deliverables may deem the
contractor quotation as being unacceptable. A determination of unacceptable precludes the
bid from consideration.
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State, in writing, and agree to the 30 days credit payment terms?

A minimum of one foreman person capable of communicating and reading the English
language. (this persons should be present at the site visit)

Was any representative of the contractor present at pre-bid meeting?

Provide an established business with a permanent address and telephone listing?

Demonstrate prior construction experience with suitable references?

Is past performance acceptable?

Provide a list of necessary personnel (to include qualifications), equipment (major tools
and accessories) and financial resources available to perform the work?

List approximate number of personnel that will be on-site to carry out said work

Provide proof or capability to obtain a performance and guarantee bond and a payment
bond, or to post adequate performance security, such as irrevocable letters of credit or
guarantees issued by a reputable financial institution;

Provide a warranty period and description of items covered that is to be issued upon
project completion?

Provided detailed project schedule showing work phasing and proposed daily progress
schedule? Bar chart schedule is preferred.

Provide a cost breakdown, as shown in the example above

Is quote received within due date?

Is contractor quoted reasonable price?

Is quote submitted properly followed the instructions mentioned in the covering letter?

Is period of performance acceptable which is mentioned in the SOW ?

Is contractor demanded advance payment? (the USG does not provide advance
payment)

31.TERMS & CONDITIONS
Inspection & Acceptance:

A Government representative will inspect the work, to determine the quality and
acceptability. Substandard work shall be rejected/returned at vendor’s expense.

Contract Clauses:

FAR & DOSAR (attached) clauses will apply to this Procurement. These clauses can be
accessed through following link
http://aopepd.a.state.gov/Content/documents/overseas comm-item-fac-2005-36.docx

52.249-2 Termination for Convenience of the Government (Fixed-Price)
(MAY 2004) Alternate | (APR 1984)
52.212-4 Contract Terms and Conditions—Commercial items (May 2015)
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52.212-5 Contact Terms and Conditions required to implement statutes or Executive
Orders—Commercial Items (Feb 2016)
52.243-1 Firm Fixed Price

Payment Terms:

Payment will be made within 30 days through Electronic Funds Transfer (EFT) upon
submission of legitimate invoice to Finance Office after satisfactory service is provided.

To save administrative expenses; we will make payments on quarterly basis i.e. after
receiving services for every three months.

Submission of Invoice:

Each invoice shall include vendor invoice number, purchase order number, date issued,
brief description of supplies/services provided, quantities, unit and total price and signed by
the signing authority.

Original invoice should be submitted to Finance Office, at address given below.

Finance Office

US Consulate General, Peshawar

11 General Bakht Khan Road, Peshawar Cantonment
Or e-mail to: peshawarfinance @state.gov

CC: peshawarprocurement@state.qov

Although email is the preferred method, invoices may also be submitted by mail

Note: Vendor must write bank account detail on invoice when submitting to Finance Office.
For payment related queries please contact peshawarfinance @state.gov

Contracting Officer takes no responsibility for payment and/or associated queries.

Offer Due Date:

Pre-solicitation visit will be arranged on March 12, 2020, interested parties,
companies, contractors, Architects and Engineers wishes to visit the location, must
submit the detail of their representative/s but not more than 02 persons i.e. Complete
name, CNIC #, Vehicle make, model, color & number) to procurement office @
Peshawarprocurement@state.gov by March 10, 2020 before COB to get access
approval.

After the site visit the interest parties/companies/contractors must submit their itemized
proposal and quotation on or before March 20, 2020 to Procurement Office, U.S. Consulate
General, Peshawar via Email to the following email address:
Peshawarprocurement@state.gov or through courier to:-

Attention: Procurement Section
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US Consulate General, Peshawar
11 General Bakht Khan Road, Peshawar Cantonment

Quotation must be prepared on company letter head in accordance with the requested
details of RFQ.

The reference of RFQ PR number must be mentioned in all correspondence regarding this
request for site visit and price quotation.
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